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City of Bothell’

PUBLIC WORKS DEPARTMENT
CAPITAL IMPROVEMENT PROJECT

BIDDING RESULTS

FOR

19th Avenue SE Storm System Improvement

Engineering, Resource
ENGINEER'S ESTIMATE Redtail, LLC Monarch Development, Inc Dungeness Group, Inc. (ERRG) Konnerup Construction Inc
Total Cost Estimate: $ 193,000 Total $ 198.945.74 Total § 274.880.17 Total $ 20894129 Total § 188.795.00 Total § 213271.67
Engineer's Cost Estimate
[No. Unit
Bid Item Description Qty.
Meas Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total
Price Cost Price Cost Price Cost Price Cost Price Cost Price Cost
1 [Unexpected Site Changes (1-04.4(1)) 1 LS $5,000.00 5,000.00 [ 5,000.00 [ $ 5,000.00 | § 5,000.00 [ § 5,000.00 [ $ 5,000.00 [ $ 5,000.00 [ $ 5,000.00 [ $ 5,000.00 [ $ 5,000.00 [ $ 5,000.00
2 |Survey (1-05.4) 1 LS $1,500.00 1,500.00 | s 2,500.00 | $ 2,500.00 | § 5,400.00 | § 5,400.00 | $ 4,000.00 | $ 4,000.00 | $ 2,600.00 | $ 2,600.00 | $ 3,500.00 | $ 3,500.00
3 |Record Drawings (1-05.18) 1 LS $500.00 500.00 | s 500.00 | 500.00 | § 2,500.00 | § 2,500.00 | $ 500.00 | 500.00 | 500.00 | 500.00 | § 500.00 | 500.00
4 [SPCC Plan (1-07.15(1)) 1 LS $2,000.00 2,000.00 |'s 1,500.00 | $ 1,500.00 | § 6,300.00 | § 6,300.00 | $ 4,500.00 | $ 4,500.00 | $ 775.00 | § 775.00 | § 1,500.00 | $ 1,500.00
5 |Mobilization, Cleanup and Demobilization (1-09.7) 1 LS | $23,000.00 23,000.00 | s 35,000.00 | § 35,000.00 | S 23,250.00 | S 23,250.00 [ § 12,000.00 | $ 12,000.00 | $ 37,000.00 | § 37,000.00 | § 32,226.00 [ § 32,226.00
6 _|Project Temporary Traffic Control (1-10.5) 1 LS $3,000.00 3,000.00 | s 6,000.00 | $ 6,000.00 | $ 12,411.40 [ S 1241140 | § 6,000.00 | $ 6,000.00 | $ 1,375.00 | $ 1,375.00 | $ 10,000.00 | $ 10,000.00
7 |Clearing & Grubbing (2-01.5) 1 LS | $16,000.00 16,000.00 | s 5,500.00 | $ 5,500.00 | § 20,500.00 | S 20,500.00 | § 6,000.00 | $ 6,000.00 | $ 9,000.00 | $ 9,000.00 | $ 5,000.00 | $ 5,000.00
8 |High Visibilty Silt Fencing (2-01.5) 650 LF $5.00 3,250.00 | s 3.00 |8 1,950.00 | § 4.00 | $ 2,600.00 | $ 6.00 | $ 3,900.00 | $ 160 | $ 1,040.00 | $ 3.00 S 1,950.00
9 |Removal of Structures and Obstructions (2-02.5) 1 LS $8,000.00 8,000.00 | s 2,500.00 | $ 2,500.00 | § 9,500.00 | § 9,500.00 | $ 8,500.00 | $ 8,500.00 | $ 1,950.00 | $ 1,950.00 | $ 40,000.00 | $ 40,000.00
10 |Excavation, Embankment, and Grading, Incl. Haul (2-03.5) 320 cYy 40.00 12,800.00 | s 11.00 | § 3,520.00 | § 44.00 | $ 14,080.00 | $ 38.00 | $ 12,160.00 | $ 80.00 [ S 25,600.00 | § 55.00 | $ 17,600.00
11 |Gravel Borrow, Incl. Haul (2-03.5) 220 N 40.00 8,800.00 | s 36.65 | $ 8,063.00 | § 3450 [ s 7,590.00 | $ 60.00 | $ 13,200.00 | $ 53.00 [ 11,660.00 | $ 2000 | $ 4,400.00
12 |Unsuitable Foundation Excavation, Incl. Haul (2-03.5) 5 cYy 50.00 250.00 | s 150.00 | $ 750.00 | S 100.00 | § 500.00 | 300.00 | § 1,500.00 | $ 100.00 | $ 500.00 | 15000 | $ 750.00
13 |Locate Existing Utilities (2-09.5) 1 LS $2,000.00 2,000.00 | s 1,800.00 | $ 1,800.00 | § 250.00 | S 250.00 | § 3,000.00 | $ 3,000.00 | $ 975.00 | § 975.00 | 2,000.00 | $ 2,000.00
14 |Crushed Surfacing Base Course (4-04.5) 22 N $40.00 880.00 | s 42.00 | $ 924.00 | S 65.00 [ S 1,430.00 | $ 130.00 | $ 2,860.00 | $ 12000 | $ 2,640.00 | $ 50.00 | $ 1,100.00
15_|DI Storm Sewer Pipe, 12 In. Diam. (Incl. Bedding) (7-04.5) 49 LF $80.00 3,920.00 | s 150.00 | $ 7,350.00 | § 195.00 | § 9,555.00 | $ 150.00 | $ 7,350.00 | $ 70.00 [ § 3,430.00 | § 50.00 [ 2,450.00
16 _|Catch Basin, Type 1 (7-05.5) 1 EA $2,000.00 2,000.00 |'s 2,500.00 | $ 2,500.00 | § 2,950.00 | § 2,950.00 | $ 3,750.00 | $ 3,750.00 | $ 1,000.00 | $ 1,000.00 | $ 1,500.00 | $ 1,500.00
17 |Temporary Stream Bypass (7-06.5) 1 LS | $10,000.00 10,000.00 | s 40,000.00 | $ 40,000.00 | S 27,000.00 | S 27,000.00 | § 30,000.00 | § 30,000.00 [ § 12,000.00 | $ 12,000.00 | $ 10,000.00 | $ 10,000.00
18 |Removal of Unsuitable Material (Trench) (7-08.5) 5 cY $50.00 250.00 | s 12000 | $ 600.00 | S 100.00 | § 500.00 | 300.00 | § 1,500.00 | $ 100.00 | $ 500.00 | 15000 | $ 750.00
19 [Bank Run Gravel for Trench Backfill (7-08.5) 12 N $30.00 360.00 | s 80.00 [ 960.00 | S 35.00 [ s 42000 | $ 100.00 | $ 1,200.00 | $ 105.00 | $ 1,260.00 | $ 50.00 [ 600.00
20 |Erosion/Water Pollution Control (8-01.5) 1 LS $7,500.00 7,500.00 | s 8,000.00 | $ 8,000.00 | § 3,500.00 | § 3,500.00 | $ 2,000.00 | $ 2,000.00 | $ 5,200.00 | $ 5,200.00 | $ 5,000.00 | $ 5,000.00
21 |Seeding and Mulching (8-01.5) 1,000 | SY $4.00 4,000.00 | s 500 s 5,000.00 | § 13.00 | § 13,000.00 | $ 200 | $ 2,000.00 | $ 190 | s 1,900.00 | $ 3.00 s 3,000.00
22 |Topsoil, Type A (8-01.5) 120 cY $50.00 6,000.00 | s 50.00 | $ 6,000.00 | $ 35.00 [ S 4,200.00 | $ 90.00 | $ 10,800.00 | $ 62.00 | $ 7,440.00 | $ 65.00 | $ 7,800.00
23 |Streambed Aggregates (8-02.5) 230 N $70.00 16,100.00 | s 49.86 | $ 11,467.80 | § 75.00 [ S 17,250.00 | $ 95.00 | $ 21,850.00 [ § 85.00 [ 19,550.00 | $ 50.00 [ 11,500.00
24 |Roadside Restoration (8-02.5) 1 LS | $20,000.00 20,000.00 | s 2,500.00 | $ 2,500.00 | § 2523500 [ S 2523500 | § 8,000.00 | $ 8,000.00 | $ 3,350.00 | $ 3,350.00 | $ 10,000.00 | $ 10,000.00
25 |Cement Concrete Traffic Curb and Gutter (8-04.5) 33 LF $60.00 1,980.00 | s 60.00 | $ 1,980.00 | § 130.00 | § 4,290.00 | $ 100.00 | $ 3,300.00 | $ 65.00 | $ 2,145.00 | $ 60.00 | $ 1,980.00
26 |Cement Concrete Driveway Entrance (8-06.5) 20 sy $100.00 2,000.00 | s 200.00 | § 4,000.00 | § 225.00 [ S 4,500.00 | $ 215.00 | § 4,300.00 | $ 160.00 | $ 3,200.00 | $ 75.00 | $ 1,500.00
27 |Chain Link Fence (8-12.5) 90 LF $80.00 7,200.00 | s 62.17 (S 5,595.30 | § 125.00 | § 11,250.00 | $ 40.00 | $ 3,600.00 | $ 4000 | $ 3,600.00 | $ 50.00 [ 4,500.00
28 |Double 16 Ft.Chain Link Gate (8-12.5) 1 EA $2,000.00 2,000.00 | s 1,200.00 | $ 1,200.00 | § 3,400.00 | § 3,400.00 | $ 2,000.00 | $ 2,000.00 | $ 850.00 | 850.00 | 1,500.00 | $ 1,500.00
29 |Wood Board Fence (8-12.5) 85 LF $40.00 3,400.00 | s 67.15 | $ 570775 | § 110.00 | § 9,350.00 | $ 46.00 | $ 3,910.00 | $ 50.00 [ 4,250.00 | $ 50.00 [ 4,250.00
30 |Project Documentation (Section 8) 1 LS $500.00 500.00 | s 2,000.00 | $ 2,000.00 | § 1,500.00 | § 1,500.00 | $ 750.00 | § 750.00 | § 875.00 | § 875.00 | § 1,500.00 | $ 1,500.00
$ - S - $ - $ - $ -
Schedule A Subtotal: $ 174,190.00 $ 180,367.85 $ 249,211.40 $ 189,430.00 $ 171,165.00 $ 193,356.00
'Washington State Sales Tax 10.30% $ 17,941.57 $ 18,577.89 $ 25,668.77 $ 19,511.29 $ 17,630.00 $ 19,915.67
Total Construction Cost Estimate: $ 193,000.00 $ 198,945.74 $ 274,880.17 $ 208,941.29 $ 188,795.00 $ 213,271.67
Project Engineer: Yongqing Zhu
Consulting Engineer: Gray & Osborne, Inc Highlight indicates corrected math errors from submitted bids
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City of Bothell’

FOR

PUBLIC WORKS DEPARTMENT
CAPITAL IMPROVEMENT PROJECT
BIDDING RESULTS

19th Avenue SE Storm System Improvement

ENGINEER'S ESTIMATE

Total Cost Estimate:

$

193,000

Talakai Construction , LLC

Total §  2.571.463.61

NAME

Total §

NAME

Total §

NAME

Total §

NAME

Total §

Engineer's Cost Estimate

e Bid Item Description Qty. 5::5 3 - - - - -
Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total
Price Cost Price Cost Price Cost Price Cost Price Cost Price Cost

1 |Unexpected Site Changes (1-04.4(1)) 1 LS $5,000.00 5,000.00 s 5,000.00 | § 5,000.00 B s B S
2 |Survey (1-05.4) 1 LS $1,500.00 1,500.00f s 4,500.00 | $ 4,500.00 S S S S
3 |Record Drawings (1-05.18) 1 LS $500.00 500.00] s 800.00 | $ 800.00 S s s S
4 |SPCC Plan (1-07.15(1)) 1 LS $2,000.00 2,000.00f s 1,200.00 | $ 1,200.00 S S S S
5 |[Mobilization, Cleanup and Demobilization (1-09.7) 1 LS $23,000.00 23,000.00) s 25,000.00 | $ 25,000.00 S S s S
6 |Project Temporary Traffic Control (1-10.5) 1 LS $3,000.00 3,000.00) s 6,500.00 | § 6,500.00 N S N N
7 |Clearing & Grubbing (2-01.5) 1 LS $16,000.00 16,000.00 ] s 32,500.00 | $ 32,500.00 $ $ S $
8 |High Visibilty Silt Fencing (2-01.5) 650 LF $5.00 3,250.00| s 3,250.00 [$  2,112,500.00 S S S S
9 |Removal of Structures and Obstructions (2-02.5) 1 LS $8,000.00 8,000.00f s 15,000.00 | § 15,000.00 s s s S
10 |Excavation, Embankment, and Grading, Incl. Haul (2-03.5) 320 CY 40.00 12,800.00 S 100.00 | $ 32,000.00 S S S S
11 |Gravel Borrow, Incl. Haul (2-03.5) 220 ™ 40.00 8,800.00) s 60.00 [ $ 13,200.00 s S s s
12 [Unsuitable Foundation Excavation, Incl. Haul (2-03.5) 5 CcY 50.00 250.00f s 195.00 | § 975.00 N N N N
13 |Locate Existing Utilities (2-09.5) 1 LS $2,000.00 2,000.00| s 2,500.00 | $ 2,500.00 S $ $ S
14 |Crushed Surfacing Base Course (4-04.5) 22 TN $40.00 880.00] s 80.00 [ $ 1,760.00 N S S S
15 |DI Storm Sewer Pipe, 12 In. Diam. (Incl. Bedding) (7-04.5) 49 LF $80.00 3,920.00) s 178.00 | $ 8,722.00 s s S S
16 |Catch Basin, Type 1 (7-05.5) 1 EA $2,000.00 2,000.00) s 5,800.00 | $ 5,800.00 S S S S
17 |Temporary Stream Bypass (7-06.5) 1 LS $10,000.00 10,000.00 | s 6,000.00 | § 6,000.00 s S s S
18 [Removal of Unsuitable Material (Trench) (7-08.5) 5 CcYy $50.00 250.00] s 80.00 | 400.00 S N N S
19 |Bank Run Gravel for Trench Backfill (7-08.5) 12 TN $30.00 360.00] s 60.00 [ $ 720.00 s s s S
20 |Erosion/Water Pollution Control (8-01.5) 1 LS $7,500.00 7,500.00 N 6,000.00 | $ 6,000.00 S S S S
21 |Seeding and Mulching (8-01.5) 1,000 | SY $4.00 4,000.00) s 4.00 | § 4,000.00 S $ $ $
22 |Topsoil, Type A (8-01.5) 120 CcYy $50.00 6,000.00) s 80.00 [ $ 9,600.00 N S S S
23 |Streambed Aggregates (8-02.5) 230 TN $70.00 16,100.00 | s 90.00 [ $ 20,700.00 s s s S
24 |Roadside Restoration (8-02.5) 1 LS $20,000.00 20,000.00] s 55.00 | § 55.00 S S S S
25 |Cement Concrete Traffic Curb and Gutter (8-04.5) 33 LF $60.00 1,980.00] s 48.00 | § 1,584.00 s s s S
26 [Cement Concrete Driveway Entrance (8-06.5) 20 SY $100.00 2,000.00) s 30.00 [ § 600.00 S S S S
27 |Chain Link Fence (8-12.5) 90 LF $80.00 7,200.00| s 48.00 | $ 4,320.00 S S $ $
28 |Double 16 Ft.Chain Link Gate (8-12.5) 1 EA $2,000.00 2,000.00f s 3,500.00 | $ 3,500.00 S S S S
29 |Wood Board Fence (8-12.5) 85 LF $40.00 3,400.00| s 40.00 | $ 3,400.00 S $ $ $
30 |Project Documentation (Section 8) 1 LS $500.00 500.00) s 2,500.00 | $ 2,500.00 N S S S
$ - $ $ $ $
Schedule A Subtotal: $ 174,190.00 S 2,331,336.00 $ $ $ $
'Washington State Sales Tax 10.30% $ 17,941.57 $ 240,127.61 $ $ $ $
Total Construction Cost Estimate: $ 193,000.00 $  2,571,463.61 $ $ $ $

Project Engineer: Yongqing Zhu
Consulting Engineer: Gray & Osborne, Inc

Highlight indicates corrected math errors from submitted bids
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